

**Public Works Department** 

## ADDENDUM NO. 3 – February 24, 2025

## Request for Proposals For Multi-Purpose Community Center Complex

This addendum amends the Request for Proposals (RFP) for this project as follows:

Proposals Due: March 3, 2025 @ 3:00pm

Consultant Fees shall be submitted as a project lump sum with attached hourly rate schedule.

Survey and construction staking not needed for this phase of the project.

## **DELIVERABLES:**

## 1. Site Assessment

a. Conduct a thorough assessment of the physical attributes of the proposed development site.

- b. Identify any possible limitations or obstacles.
- c. Identify potential entry points, road connections, and traffic flow patterns.
- d. Pinpoint potential pedestrian access points.

e. Identify potential sources of noise and develop strategies to mitigate them based on the placement of amenities.

f. Perform Topographic Surveys to gather elevation data.

- g. Recommend a comprehensive facility assessment.
- h. Organize and facilitate meetings, as well as provide detailed meeting notes.

**References and Experience:** Provide a list of two projects completed within the last **5 10** years in which you have provided similar services. Preference should be given to projects of similar scope and size. Project references shall be no less than **\$50 \$25** million for construction, no exceptions. For each project include the following: size, contact person for each project reference, project name and address, your firm's role and cost of services, year completed and construction cost, contact person (name, position, phone and e-mail). Provide images of work completed by your firm applicable to this project that demonstrates your company's design, aesthetic and proficiency. Describe what makes your firm uniquely qualified for this project (1-2 pages).

## I. <u>PROPOSED SCHEDULE</u>

The anticipated schedule for the consultant selection process is as follows:

Release Request for Proposals **RFP Response Deadline** Review and Rank Proposals Negotiate Scope, Contract & interview City Council Approves Agreement Notice to Proceed Given to Consultant 1<sup>st</sup> submittal of Conceptual Designs City Council Presentation

## January 22, 2025 February 27, 2025 @ 3:00 pm March 10, 2025 Week of March 17, 2025 April 14, 2025 May 2025 July/August 2025 October 2025

## Link to recording:

https://www.zoomgov.com/rec/share/hJ0FPOKSpzcFYcCy4TwuhK7A-CWtFsLmSsUP6mWe5JXPJslUmP2DyFyHD2hHljSP.7mecf3TkNHMrRWx1?startTime=174000186500 0

Passcode: 2WtGd!@5

## <u>Q&A</u>

This addendum amends the Request for Proposals (RFP) for this project as follows:

**Q 1:** What is the total construction budget for the project? Is there a targeted building cost vs site cost?

A1: We have an estimated budget of \$80-\$90 million for total project.

**Q 2:** Is the project fully funded? If so, what are the funding sources?

A2: The project design is fully funded, and we have most of the funding in place through development fees for Construction. We anticipate that as the construction estimate progresses, there may be a need for additional funding.

**Q 3:** Regarding References and Experience: would the City accept projects that began design within the last five years or are currently in construction?

A3: Yes, that will be acceptable.

**Q 4:** It is uncommon and likely uninsurable for the architect to carry geotechnical services. Would the City consider directly contracting with their chosen geotechnical consultant? A4: N/A per addendum #2

**Q 5:** Can the City please expand on if you have any existing as-built improvement plans or topographic survey information that can be used to supplement topographic survey work? If survey work was completed in the past, can we please have the name of the firm that did that work?

A5: The City does not have any as-built improvement plans nor topographic survey work for the site. We have had a surveyor out for the roadway being built adjacent to the project site, Standford Crossing, however it is survey work that is outside of the project site.

**Q 6:** Is funding in place? If not, will the City go out for a bond and is there a specific bond date you are hoping to target?

A6: Most funding is in place through Developer fees, however as construction estimate progresses, there may be a need to bond for additional money that may not be accounted for, at this time.

Q 7: Does the City anticipate any public outreach as part of the process? If any has already been conducted, can you please share the meeting summaries of those efforts?

A7: No public outreach anticipated at this time.

**Q 8:** Can you please provide the construction budget for the project? **A8:** Approx \$80-\$90 million

**Q 9:** Architectural fees are often based on the construction budget and square footage of a proposed building. For the purposes of evaluating proposed fees on an apples-to-apples basis, what preliminary construction budget number would you like consultants to use as the basis for fees?

A9: Approx \$80-\$90 million

Q 10: Is there expected to be a pause in the design process while funding is being secured? A10: No, design is fully funded and there is no anticipation to pause the design at this

time.

**Q 11:** What public input has been used to date to establish the suggested program (if any)? Is there an expectation for public engagement or community meetings? If so, please specify a number, if possible.

A11: No public input has been used to establish the suggested program, nor is it anticipated at this time as a scope of work through this RFP.

Q 12: Are there any city or park commission meetings and/or presentations the consultant would be expected to attend or facilitate? If so, please specify a number, if possible. A12: Yes, see Addendum #2

Q 13: Are there any sustainability goals for the project specific to CalGreen/LEED/etc.? A 13: No

**Q 14:** For the purposes of the budget proposal, what percentage of the site area should we assume is programmed landscape?

A 14: N/A, see Addendum #2

**Q 15:** For the purposes of the budget proposal, what would be the approx. assumed square footage for the outdoor deck space/roof top scope?

A 15: N/A, see Addendum #2

**Q 16:** For the purposes of the budget proposal, can you please provide further definition of the amphitheater scope?

A 16: N/A, see Addendum #2

Q 17: Should we assume any landscape scope for the field house? A 17: N/A, see Addendum #2 Q 18: Has the project completed the process for CEQA approval? If not, are you looking for the project team to provide these services?

A 18: CEQA is complete and the City is not looking for consultant services to be provided in this regard.

**Q 19:** The page limit for this size of project is extremely tight, is the City able to increase the page limit for key areas such as: Project Approach and References and Experience?

A 19: While we value detailed information, we kindly ask that proposers adhere to the page limit specified in the Request for Proposals (RFP). One page will be considered as both the front and back. We recommend including supplementary information, such as references, project experience, and other pertinent details, in the form of appendices. There is no specific restriction on the number of appendices that can be included.

It is important to note that while detailed information is appreciated, we ask that general and critical information be presented concisely within the page limitation. This will ensure that all reviewers, who come from diverse backgrounds, can thoroughly evaluate each proposal. It is our goal to provide a fair and comprehensive review of all submissions. Therefore, we believe that shorter proposals are more likely to maintain the reader's attention and ensure a thorough evaluation.

**Q 20:** Could you please provide a rough diagram or APN numbers for the parcels the City intends to be included in the potential development and which the City would like to have a survey of existing conditions prepared as part of the design services of the project? Would you need a boundary survey or just a topographic survey? Underground utility survey?

A 20: See attached for rough diagram provided as example during Q&A Session. The City does not have any as-built improvement plans nor topographic survey work for the site. We have had a surveyor out for the roadway being built adjacent to the project site, Standford Crossing, however it is survey work that is outside of the project site.

**Q 21:** Typically construction staking surveys are the responsibility of the general contractor. Please confirm the requirement to have the design team provide staking surveying. **A 21:** Surveying, not needed per Addendum #3.

**Q 22:** There could be significant savings if the City were to contract directly with geotechnical engineers for the preparation of geotechnical investigations and reporting. Please confirm the City desires to have the design architects prepare the geotechnical engineer's report under their contract.

A 22: Surveying, not needed per Addendum #3.

Q 23: Does the City have an anticipated budget for construction in mind, and any initial programmatic square footages for the structures? Is the City considering multiple phases of construction?A 23: We have an estimated budget of \$80-\$90 million for total project.

Q 24: Does the City have an anticipated schedule for the project?

A 24: Not passed Conceptual Design at this point.

**Q 25:** Has a target or conceptual project budget been identified by the City for the proposed scope of work? If so, are breakdowns available for site improvements, and building scope?

## A 25: No

**Q 26:** Has the City identified a target project completion date, or important schedule milestones for incorporation?

A 26: No

**Q 27:** Section V: References and Experience states, 'Provide a list of two projects completed within the last five years in which you have provided similar services... Project references shall be no less than \$50 million for construction, no exceptions.' Can you confirm whether this is an absolute requirement for proposal eligibility, or will firms that do not meet this threshold simply receive a lower evaluation score?"

A 27: See Addendum #3

- Q 28: Will a list of interested consultants be available? A 28: Yes, See list below.
- Q 29: Is the client aware of any Zoning or General Plan amendments necessary to realize the project? A 29: No, all zoning and planning requirements have been addressed.
- Q 30: Have CEQA requirements been discussed with the County? A 30: All environmental is complete.
- Q 31: Should a security consultant be included as part of the scope of work? A 31: No
- Q 32: Are there LEED or sustainability performance goals for this project? A 32: No goals for LEED or sustainability performance.

**Q 33:** Section III: General states, 'Provide surveying for design and construction staking' and 'Include geotechnical study as needed.' Since these tasks are typically conducted during the initial site assessment, would it be acceptable to include them in the site assessment phase instead?

A 33: See Addendum #3

- Q 34: Does the City desire to have cost estimates conducted at 35% plan submittal? A 34: N/A
- Q 35: What is the proposed Construction Budget? A 35: \$80-\$90 million estimated total project cost.
- Q 36: What is the proposed Substantial Completion date? A 36: See proposed schedule for this phase.
- Q 37: Please confirm the boundaries of the project construction site. A37: See attached

**Q 38:** Per the RFP, Section II: "Background," the project Construction site is described as between Lathrop and Dos Reis Roads, east of Land Park Drive. It appears that Land Park Drive becomes Stanford Crossing after crossing Lathrop Road. Please confirm.

A 38: See attached

**Q 39:** Does the project construction site have the necessary, CEQA Approvals or should CEQA services be included in the Design Team Fee Proposal?

A 39: CEQA is complete and the City is not looking for consultant services to be provided in this regard.

**Q 40:** Per the RFP, Section III: "Anticipated Scope of Services," please confirm that construction staking surveying may be removed from architect/engineer's scope of work and added to general contractor's scope of work. It will be challenging for the architect to contain costs for this service when it is being directed by the general contractor and not the architect.

A 40: Can be removed from the scope of work.

Q 41: Per the RFP, Section III: "Deliverables," please confirm that the reference, "35% plan submittal of final design" is the same as the traditional, 100% Schematic Design Phase. A 41: N/A

**Q 42:** Per the RFP, Section III: "Deliverables," please confirm that the reference, "65% submittal PS&E of final design" is the same as the traditional, 100% Design Development Phase. How often should we assume meetings during this phase?

A 42: N/A

**Q 43:** Per the RFP, Section III: "Deliverables," please confirm that the reference, "90% submittal PS&E of final design" is the same as the traditional, 90% Construction Documents Phase. How often should we assume meetings during this phase?

**A 43:** N/A

**Q 44:** Per the RFP, Section III: "Deliverables," please confirm that the reference, "100% PS&E ready for Construction Bidding" is the same as the traditional, 100% Construction Documents Phase. How often should we assume meetings during this phase?

**A 44:** N/A

**Q 45:** Per the RFP, Section III: "Deliverables," office furnishings, exercise equipment, etc. are referenced. Please confirm that the architect/engineer is to include the selection/specification of FFE in our scope of work?

A 45: N/A

Q 46: Per the RFP, Section III: "Anticipated Scope of Services," should we assume that these meetings thru "35% plan submittal of final design" shall be in-person? A 46: N/A

**Q 47:** How often should we assume meetings during the Bidding Assistance and Construction Management Assistance phases?

**A 47:** N/A

**Q 48:** Per the RFP, "Key Community Center Goals," terms such as "sustainable building," "green architecture," and "resilient building" are referenced. Does the City of Lathrop expect to achieve any sustainability certifications such as, but not limited to LEED or NetZero?

A 48: N/A

**Q 49:** Will there be any provision to suggest or request modifications to the Agreement for Professional Services?

A 49: All requested modifications will need to be reviewed by our legal team.

**Q 50:** Per the RFP, Section V: "RFP Content," Consultants are instructed to provide references no less than \$50M for construction. Accounting for what assume to be the intent of this instruction, there may be

several projects of a similar scale and program which may not have fallen shy of \$50M. Are they to be excluded regardless of significance?

A 50: See addendum #3

**Q 51:** Per the RFP, Section VII: "Evaluation Criteria," and Section IX: "Selection Process, fees are not referenced as a criteria in either evaluation nor selection. Please confirm.

A 51: Fees will not be scored in the evaluation sheet.

**Q 52:** Per the RFP, Section X: "Proposed Schedule," the week of March 17, 2025, is described as the week of interviews, if any. How much notification will short-listed firms be provided prior to a potential interview?

A 52: Very little, however if chosen to be interviewed, we will accommodate zoom and/or team meetings if need be.

**Q 53:** Per the RFP, Section IV: "Big Vision," "...a 200+ capacity theater with stage and prop area" is referenced. Does that intend to include the full accompaniment of theatrical equipment, such as, rigging, theatrical lighting, AV (separate from what's included for the remainder of the building), etc.? A 53: N/A

**Q 54:** Related to the above question: would the Electrical Engineering scope be expected to include additional power for sound racks, stage lighting racks/panels, data outlets for sound racks (to connect to network), power to projectors, etc.?

A 54: N/A

**Q 55:** Per the RFP, Section IV: "Big Vision," "...a commercial size kitchen" is referenced. Is this kitchen envisioned to provide the following functions: 1) storage (including cold food, pantry and equipment); 2) food prep; 3) cooking; 4) plating and serving; 5) dish return, and; 6) cleaning (dishes and equipment)? A 55: N/A

**Q 56:** "Confirmation of Receipt of the Addenda" page to our final proposal, will the confirmation pages be included in the total page count of the RFP?

A 56: No, not considered in page count.

**Q 57:** Per the RFP, Section IV: "Key Community Center Goals," there is no reference to the existing, Lathrop Senior Center. Is there an intention to relocate the Senior Center programming/activities to the New Multi-Purpose Community Center?

A 57: Yes

**Q 58:** Per the RFP, Section V: "RFP Content," proposals are expected to, "Provide a list of two projects completed within the last 5 years in which you have provided similar services." Is two projects expected to be the *maximum* number of projects listed or the *minimum* number of projects listed? **A 58:** See Addendum #3

**Q 59:** Per the RFP, Section V: "RFP Content," given that size parameters are not provided, may RFP responses be printed as 8.5"x11" booklets or may they be printed as 11"x17" booklets? a) If RFP responses may only be printed as 8.5"x11" booklets, would a fold-out 11"x17" page be considered non-responsive?

A59: either is ok and we will accept booklets as well.

## List of current RFP recipients:

- 1. Group 4 Architecture, Research + Planning, Inc.
- 2. DAHLIN ARCHITECTURE | PLANNING | INTERIORS
- 3. WESTWOOD
- 4. RIOS
- 5. NJA Architecture
- 6. ELS Architecture+Urban Design
- 7. FDI Consulting
- 8. LPA Design Studios
- 9. Kuth Ranieri Architects
- 10. SVA Architects
- 11. BARKER RINKER SEACAT ARCHITECTURE
- **12. GRIFFIN STRUCTURES**
- 13. NOLL & TAM ARCHITECTS
- 14. HMC ARCHITECTS

## **Enclosed:**

1) Site plan used for environmental clearance

2) Stanford Crossing Road Plan

End of Addendum #3

Proposer Acknowledgment of Addendum #3:

Company Name

Date

Consultant Name & Title

Consultant's Signature

\*Signed Addendum must be submitted along with the proposal

## PARKING LOT WEST OF STANFORD CROSSING





 $\nabla$ NOT TO SCALE NORTH

## LEGEND:



## **BENCHMARK:**

SAN JOAQUIN CO. BRASS DISK IN CURB, STAMPED "CITY OF LATHROP BENCH MARK NO. 5," 1.3 FEET EAST OF THE SOUTHEAST CURB RETURN OF LOUISE AVENUE AND HARLAN ROAD. ELEVATION = 14.77

# ELECTRONIC VERSIONS OF THE LINEWORK ON THIS PLAN MAY NOT BE CONSISTENT WITH OTHER DIMENSIONS, NOTES, DETAILS OR DESCRIPTIONS WHICH CONTROL THE INTENDED DESIGN. ELECTRONIC VERSIONS OF THIS PLAN ARE NOT TO BE USED TO ESTABLISH THE LOCATION OF PROPERTY OR IMPROVEMENTS IN THE FIELD.

WARNING • CAUTION EXISTING UNDERGROUND UTILITIES CONTACT: UNDERGROUND SERVICE ALERT PHONE: (800) 227-2600 FOR MARKING PRIOR TO DIGGING

UNAUTHORIZED CHANGES & USES: The engineer preparing these plans will not be responsible for, or liable for, unauthorized changes to or uses of these plans. All changes to the plans must be in writing and must be approved by the preparer of these plans.

Construction contractor agrees that in accordance with generally accepted construction practices, construction contractor will be required to assume sole and complete responsibility for job site conditions during the course of construction of the project, including safety of all persons and property; that this requirement shall be made to apply continuously and not be limited to normal working hours, and construction contractor further agrees to defend, indemnify and hold design professional harmless from any and all liability, real or alleged, in connection with the performance of work on this project, excepting liability arising from the sole negligence of design professional.



ANSI

AVE

AWWA

BEG. BFV

BNDY

ΒO

BVC

СВ

CFS

CR

CY

DI

DIP

DR DW

(E)

EP -

CONT

# **IMPROVEMENT PLANS** STANFORD CROSSING EXTENSION LATHROP, CALIFORNIA SEPTEMBER 2024



## SHEET INDEX

<u>SHEET</u>	DESCRIPTION
C1	COVER SHEET
C2	GENERAL NOTES
C3	STREET SECTIONS & DETAILS
C4	PROJECT SPECIFICATIONS
C5	STANFORD CROSSING - STA 42+16 TO STA 52+00
C6	STANFORD CROSSING - STA 52+00 TO STA 63+00
C7	DOS REIS ROAD WIDENING
C8	EROSION CONTROL PLAN

## AGENCIES:

CITY

- CITY OF LATHROP 390 TOWNE CENTRE DRIVE LATHROP, CA 95330 (209) 941-7438
- FIRE DEPARTMENT: 19001 SOMERSTON PARKWAY LATHROP, CA 95330 (209) 941-5100
- **POLICE DEPARTMENT:** 940 RIVER ISLANDS PARKWAY LATHROP, CA 95330 (209) 647-6400

## CONSULTANTS:

- ENGINEER: MACKAY & SOMPS CIVIL ENGINEERS 5142 FRANKLIN DRIVE, SUITE B PLEASANTON, CA 94588-3368 CONTACT: JEFF MATSON JMATSON@MSCE.COM (925) 225-0690
- SOILS ENGINEER: ENGEO INCORPORATED 17278 GOLDEN VALLEY PARKWAY LATHROP, CA 95330 CONTACT: CONNER DUNN (209) 835-0610
- JOINT TRENCH: GIACALONE DESIGN SERVICES, INC. 8080 SANTA TERESA BLVD, STE 240 GILROY, CA 95020 CONTACT: ARNOLD SAENZ (925) 989-4382
- LANDSCAPE ARCHITECT: SAM HARNED LANDSCAPE ARCHITECT PO BOX 2275 OAKDALE, CA 95361 CONTACT: SAM HARNE

(209) 380-7376

TRAFFIC ENGINEER: TJKM 4305 HACIENDA DRIVE, STE 550 PLEASANTON, CA 94588 (925) 463-0611

## GEOTECHNICAL ENGINEER

THE GEOTECHNICAL ASPECTS OF THESE IMPROVEMENT PLANS HAVE BEEN REVIEWED FOR SUBSTANTIAL CONFORMANCE WITH THE INTENT OF THE RECOMMENDATIONS CONTAINED IN THE STANFORD CROSSING, LATHROP CA GEOTECHNICAL EXPLORATION REPORT No. <u>5747.003.003</u>, DATED <u>OCTOBER 27, 2017</u>

ENGEO, INC LATHROP, CALIFORNIA

LATHROP-MANTECA FIRE DISTRICT

APPROVED BY:

APPROVED BY:\_

PROFESSIONA

No.60473

122

OLD CTIAN T. P.Y. F.

ZA

DATE: \_\_\_\_

DATE

FIRE MARSHAL

CITY OF LATHROP DEPARTMENT OF PUBLIC WORKS

DATE:\_ PUBLIC WORKS DIRECTOR

CITY OF LATHROP

DEPARTMENT OF PUBLIC WORKS

APPROVED BY:

CITY ENGINEER

EXP DATE:

DATE:

RCE NO:

# STANFORD CROSSING EXTENSION COVER SHEET

T. RAGAN 50473	DEPAR CITY	TMENT OF PUBLIC WOR OF LATHROP, CALIFORN	KS IA
NS PREPARED UNDER THE DIRECTION OF:	DATE: <u>SEPTEMBER 2024</u> SCALE: <u>AS SHOWN</u> DRAWN BY: <u>EN</u> DESIGNED BY: <u>RC</u>	RECOMMENDED FOR APPROVAL BY: DATE:	PROJECT NO. 25257.D SHEET NO. C1
CHRISTIAN T. RAGAN RCE No. 60473	CHECKED BY: JM	CITY OF LATHROP	SHEET <u>1</u> OF <u>8</u>

## EARTHWORK SUMMARY:

THE EARTHWORK SUMMARY IS PROVIDED AS A COURTESY AND CONVENIENCE TO THE CONTRACTOR. THE EXCESSES OR SHORTAGES SHOWN ARE APPROXIMATE CALCULATED QUANTITIES BASED ON THE DIFFERENCES BETWEEN EXISTING GROUND ELEVATIONS AND ROUGH GRADE ELEVATIONS. FOR THIS REASON AND BECAUSE OF VARIABLES SUCH AS COMPACTION, SHRINKAGE AND THE CONTRACTOR'S METHOD OF OPERATION, THE VOLUME OF DIRT MOVED IN THE FIELD WILL IN ALL LIKELIHOOD DEVIATE TO SOME EXTENT FROM THE CALCULATED VOLUME. THE EARTHWORK SUMMARY DOES NOT RELIEVE THE CONTRACTOR OF THEIR RESPONSIBILITY REQUIRED TO DETERMINE FOR THEMSELVES THE QUANTITY OF EARTHMOVING THAT WILL BE REQUIRED TO ROUGH GRADE THIS JOB. IT IS UNDERSTOOD THAT THE CONTRACTOR'S BID PRICE FOR ROUGH GRADING THIS JOB IS BASED ON THE CONTRACTOR'S OWN EARTHWORK ESTIMATE AND INCLUDES PROVISION FOR ANY GRADE ADJUSTMENTS REQUIRED TO BRING THE JOB TO THE ROUGH GRADE, AS DEFINED ON THE PLANS.

AREA	ESTIMATED CUT (CY)	ESTIMATED FILL (CY)
RAW COMPUTER RESULTS	3,842	363
SHRINKAGE (SEE NOTE 1)	-1,152	0
TRENCH SPOILS (SEE NOTE 2)	3,210	0
OFFHAUL	5,537	0
TOTALS	363	363
	BAL	ANCE

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE IMPORT / OFFHAUL TO BALANCE THE SITE.

## NOTES

- 1. BASED ON SIMILAR PROJECTS IN THE VICINITY OF THIS SITE, A SHINKAGE OF 30% IS ANTICIPATED. 2. TRENCH SPOILS ARE CALCULATED FOR GRAVITY PIPES ONLY AND ANTICIPATE A TRENCH SECTION OF THE PIPE DIAMETER PLUS 6" ON
- EITHER SIDE NON-NATIVE BACKFILL TO THE PIPE CROWN. 3. UNSUITABLE MATERIAL AS IDENTIFIED IN THE GEOTECHNICAL REPORT IS ASSUMED TO BE OFFHAULED PRIOR TO THE EARTHWORK OPERATION. OR THE DEVELOPER HAS IDENTIFIED MATERIAL FROM ANOTHER JOBSITE THAT IS ANTICIPATED TO BE UTILIZED AT THIS SITE, THIS MATERIAL IS ASSUMED TO BE STOCKPILED ONSITE PRIOR TO THE GRADING OPERATION.









## CITY STANDARD DETAILS (REFERENCE VERSION 2022)

R-5	CONCRETE CURB, GUTTER AND SIDEWALK CONSTRUCTION SPECIFICATIONS
R-7	VERTICAL CURB, GUTTER AND SIDEWALK
R-14	CURB RAMP DETAILS
R-20	EXPANSION JOINTS WEAKENED PLANE JOINTS AND SCORE LINES
R-22	TYPICAL COMMERCIAL AND INDUSTRIAL DRIVEWAY
R-23	DRIVEWAY STREET-LEVEL INDUSTRIAL/COMMERCIAL RADIUS CORNERS
R-39	STOP AND YIELD STRIPING DETAILS
R-47	STANDARD STREET SIGN DETAILS
R-51	BENCH MARK & SURVEY MONUMENT
R-52	TRENCH BEDDING AND SHADING
R-53	TRENCH BACKFILL EXISTING OR FUTURE PAVED AREAS
E-4	ELECTROLIER
E-6	ELECTROLIER BASE
D-2	STORM WATER QUALITY DROP INLET CONCRETE STAMP
D-5	CURB INLET TYPE II (COMMERCIAL/INDUSTRIAL)
D-8	TYPE I MANHOLE
D-9	TYPE II MANHOLE
D-10	TYPE III MANHOLE
D-21	MANHOLE FRAME AND COVER
S-1	SANITARY SEWER TYPE I MANHOLE
S-3	MANHOLE FRAME AND COVER
W-2	THRUST BLOCK CHART
W-3	LOCATOR WIRE INSTALLATION
W-4	WATER AND RECYCLED WATER TURNOUTS
W-5	FIRE SERVICE SCHEMATIC DIAGRAMS
W-9	WATER SYSTEM BLOW-OFF
W-12	VALVE BOX
W-18	FIRE HYDRANT LOCATIONS
W-19	FIRE HYDRANT ASSEMBLY

PAVEMENT SECTIONS						
STREET NAME	T.I.	A.C.	A.B.	S.B. *L.F.A.		
STANFORD CROSSING	6	3	4	10		
DOS REIS ROAD	6	3	4	10		

THE SOILS ENGR. SHALL PERFORM R-VALUE TESTS AT LOCATIONS SPECIFIED BY THE CITY OF LATHROP PRIOR TO COMPLETION OF THE SUBGRADE IN ORDER TO VERIFY PAVEMENT SECTION DESIGN. (AN R-VALUE OF 20 IS SPECIFIED IN THE ENGEO REPORT FOR THE ABOVE TABLE)

AB SHALL BE CLASS 2 (R=78) PER CALTRANS STANDARD SPECIFICATIONS. ASB SHALL BE CLASS 2 (R=50) PER CALTRANS STANDARD SPECIFICATIONS. \*LFA-LIME FLYASH SUBGRADE TO BE MIXED PER ENGEO REPORT.

STORM DRAINAGE STRUCTURE SCHEDULE CITY OF LATHROP STANDARD DETAILS (FEBRUARY 2022)					
IONS	STRUCTURE NUMBER				
ANHOLE (FOR PIPES UP TO & EQUAL TO 48") OF LATHROP STANDARD DETAIL D-9	SDMH 106, SDMH 107				
ANHOLE (FOR 54" -96" PIPE) OF LATHROP STANDARD DETAIL D-10	SDMH 108, SDMH 109, SDMH 110, SDMH 111, SDMH 112, SDMH 113, SDMH 114				
ET TYPE II OF LATHROP STANDARD DETAIL D-5	CB 107A, CB 109A, CB109B, CB 110A, CB 110B, CB 112A, CB 112B				
FORM DRAIN CATCH BASIN OF LATHROP STANDARD DETAIL D-23	CB 106A, CB 107B				

RD DRAWING NAL CONSTRUCTION PLANS FOR THE ADDITIONS NOTED FOR DOUGLE TO THE ATTENTION OF	STANFORD CROSSING EXTENSION
THE DEVELOPER, CONTRACTOR, SPECTOR.	STREET SECTIONS & DETAILS
CIVIL ORMERCE #60473	DEPARTMENT OF PUBLIC WORKS CITY OF LATHROP, CALIFORNIA
PLANS PREPARED UNDER THE DIRECTION OF:	DATE:   SEPTEMBER 2024   RECOMMENDED FOR   PROJECT NO.     SCALE:   AS SHOWN   APPROVAL BY:   DATE:   25257.D     DRAWN BY:   EN   SHEET NO.   SHEET NO.
BY:CHRISTIAN T. RAGAN RCE No. 60473	DESIGNED BY: RC CHECKED BY: JM CITY OF LATHROP CITY OF LATHROP CITY OF LATHROP CITY OF LATHROP





	Curve	e Table					ELESTIAN T.
CURVE #	RADIUS	DELTA	LENGTH				(ご/C)   ビー No.6047
C9	4520.00'	18°40'30"	1473.25'				\x <b>x</b>
C15	4480.00'	18°32'57"	1450.38'				ATE OF CALL
							OF LAL
NO.		DESCRIPTION		CHECKED	CITY APPROV	/AL	
хо́———				BY	APPROVED BY	DATE	MACKAY

P:\25257\DES\IP\IP STANFORD CROSSING\IP06-STANFORD CROSSING.DWG

3:31pm Jeff Matson

DESCRIPTION	UHEUKED		/AL	
	BY	APPROVED BY	DATE	
				ENGINEERS PLANNERS
				PLEASANTON, CA





_						
Γ		NO.	DESCRIPTION	CHECKED	CITY APPROV	/AL
	SN			BY	APPROVED BY	D
	S					
	ΞL					
	2					

09-04-2024 2:46pm Richard Cheung P:\25257\DES\IP\IP STANFORD CROSSING\IP08-EROSION CONTROL PLAN.DWG



b. PRIOR TO ACCEPTANCE OF STREET IMPROVEMENTS BY THE CITY, THE DEVELOPER SHALL INSTALL ANY ADDITIONAL TRAFFIC SIGNS, STRIPING, AND PAVEMENT MARKINGS DETERMINED NECESSARY BY THE CITY'S TRAFFIC ENGINEER AFTER INSPECTION OF THE FINAL PHYSICAL IMPROVEMENTS FOR ALIGNMENT AND PROFILE TO INSURE SAFE OPERATION OF ALL INTERSECTIONS AND SEGMENTS OF STREETS.

11. CONTRACTOR SHALL INSTALL NEW BLUE FIRE HYDRANT MARKER AT ALL FIRE HYDRANTS.

L:\CITIES\Lathrop\228—XXX Stanford Crossing Ext\ACAD\228—XXX Stanford Crossing Ext SS 65%.dwg 30 Sep 2024 3:55:32pm amoua

		100' DETAIL 39A		R26(CA)	
	Ţ	R26(0			
			-48 		Ň/
				780' DETAIL 22	∩(CA)
	•		R26(CA)		TA
	R26(CA)	1135' DETAIL 39			
STA	<b>NFO</b> ★ R26(CA)		22-1(35)		
			R2-1(35)		_
845' DETA	AIL 39				
				R26(CA)	3-14
				R81(CA) <sup>1</sup> ∕⊂ R81B(CA)	
		SIC ING AND STRIPING SHEETS			100 DETAIL 394
			<u>_</u>		
	9	EXISTING SIGN TO REMAIN			
		INSTALL NEW SIGN			
	*	PROPOSED STREET LIGHT			
		INSTALL NEW THERMOPLASTIC STRIPING PER	R DETAIL NUMBER		
		EXISTING STRIPING TO REMAIN			
7		CONFORM/END/CHANGE DETAILS			
	•	PROPOSED FIRE HYDRANT BLUE MARKER (	TYP)		
	<b>≺- ~48</b>	INSTALL NEW BIKE LANE MARKING PER CAL	TRANS STANDARD PLANS A24A AND A	A24C.	
	OM1-3 R1-1	OBJECT MARKER STOP			
	R1-2 R2-1	TIELD SPEED LIMIT KEED DICHT			
	R26(CA)	NO PARKING ANYTIME			
	R81A(CA)				NO PROFE
	коты(CA) SW24-2 SW24-3	LIND SCHOOL CROSSWALK WITH ARROW SCHOOL CROSSWALK AHEAD			RUTA
	W1-7 W3-2	2 DIRECTIONAL ARROW YIELD AHEAD			
	W2-6 W13-1P	ROUNDABOUT ADVISORY SPEED			STATE OF C

-665' DETAIL 3	39 <b>★</b> R26(CA)				R26(CA)	E BELOW
/						A - SE
		R26(C	(A)			LINE
NFC RD	CROSSIN	ĬG				MATCH L
R26(CA) R81(CA) R81A(CA) R81A(CA)	W1- OM1 12' WHITE AT	$-\frac{7}{-3}$ T 10' 0.				
			0 SCA	40' 80 ALE: 1"=40'	, ,	
		(	CITY OF	LATHRO	Ρ	
TJKM	4305 Hacienda Drive, Suite 550 Pleasanton, CA 94588 tjkm@tjkm.com	STANFOF	RD CROS	SING E	XTENTI	DN
STONAL CE	DOE 77040	SIGNIN	G AND S	TRIPING	PLANS	5
	DESIGNED: ESB DRAWN: AM	DRAWING NO.		SHEET 1	OF 1	
	UNLUKED: LOB	DAIL: SEMI. 2024	SUALE:   =40		UT NU. XXXX	

AB AGGREGATE BASE OR ANCHOR BOLT   AC ASPHALTIC CONCRETE   ACP ASPHALTIC CONCRETE PAVING/PAVEMEN   ADJ ADJACENT   ALT ALTERNATE   AP ANGLE POINT   APPROX APPROXIMATE   BLDG BUILDING   CB CATCH BASIN   CF CUBIC FOOT   CJ, CL CENTERLINE   CLR CLEAR   CONC CONTRUCTION   CONT CONTINUOUS, CONTINUE   CTR CENTER   OA DIAMETER   DVG DRAIN INLET   DIA DIAMETER   DVG DRAWING   EA EACH   EJ, EX JT EXPANSION JOINT   ELECT ELECTRICAL   EP EDGE OF PAVEMENT   EQ EQUAL   EX EXISTING   EXIST EXISTING   ED FLARED END SECTION   FF FINISHED FLOOR   EF FINISHED FLOOR   EF FINISHED FLOOR   EF FINISHED SURFACE   FG FOTING   CT FUT   SB GRADE BREAK   SPH GALLONS PER MUNTE   SR <th>BBREVIAT</th> <th>IONS</th>	BBREVIAT	IONS
ACASPHALTIC CONCRETEACPASPHALTIC CONCRETE PAVING/PAVEMENADJADJACENTALTALTERNATEAPANGLE POINTAPPROXAPPROXIMATEBLDGBUILDINGCBCATCH BASINCFCUBIC FOOTCL, CLCENTERLINECLRCLEARCONCCONCRETECONSTCONSTRUCTIONCONTCONTINUOUS, CONTINUECTRCENTERDIDRAIN INLETDIADIAMETERDWGDRAWINGEAEACHSJ, EX JTEXPANSION JOINTELECTELECTRICALSPEDGE OF PAVEMENTEQEQUALEXEXISTINGEXISTEXISTINGEDFRENCH DRAINFEFINISHED FLOORFFFINISHED FLOORFFFINISHED GRADECLFLOW LINESSFINISHED SURFACEFIGFOOTINGGUTFUTURESBGRADE BREAKSPHGALLONS PER MINUTESRGRATEHPHIGH POINTDINSIDE DIAMETER	٨B	AGGREGATE BASE OR ANCHOR BOLT
ACPASPHALTIC CONCRETE PAVING/PAVEMENADJADJACENTALTALTERNATEAPANGLE POINTAPPROXAPPROXIMATEBLDGBUILDINGCBCATCH BASINCFCUBIC FOOTCL, CLCENTERLINECRCLEARCONCCONCRETECONSTCONTINUOUS, CONTINUECTRCENTERONDRAIN INLETDIADIAMETEROWGDRAWINGEAEACHSJ, EX JTEXPANSION JOINTELECTELECTRICALSPEDGE OF PAVEMENTEQEQUALEXEXISTINGENFLARED END SECTIONFEFINISHED FLOORFFFINISHED FLOORFFFINISHED GRADECLFLOW LINESSFINISHED SURFACEFIGFOOTINGGUTFUTURESBGRADE BREAKSPHGALLONS PER MINUTESRGRATEHPHIGH POINTDINSIDE DIAMETER	AC	ASPHALTIC CONCRETE
ADJADJACENTALTALTERNATEAPANGLE POINTAPPROXAPPROXIMATEBLDGBUILDINGCBCATCH BASINCFCUBIC FOOTCJL, CLCENTERLINECLRCLEARCONCCONCRETECONSTCONSTRUCTIONCONTCONTINUOUS, CONTINUECTRCENTERDIDRAIN INLETDIADIAMETERDWGDRAWINGEAEACHEJ, EX JTEXPANSION JOINTELECTELECTRICALCPEDGE OF PAVEMENTEQEQUALEXEXISTINGEDFRENCH DRAINFEFINISHED FLOORFEFINISHED FLOORFEFINISHED FLOORFEFINISHED SURFACECIGFOOTINGCUTFUTURESBGRADE BREAKSPHGALLONS PER MUNUTESRGRATEHPHIGH POINTDINSIDE DIAMETER	ACP	ASPHALTIC CONCRETE PAVING/PAVEMENT
ALTALTERNATEAPANGLE POINTAPPROXAPPROXIMATEBLDGBUILDINGBLDGCATCH BASINCFCUBIC FOOTC/L, CLCENTERLINECRCLEARCONCCONCRETECONSTCONSTRUCTIONCONTCONTINUOUS, CONTINUECTRCENTERDIDRAIN INLETDIADIAMETERDWGDRAWINGEAEACHEJ, EX JTEXPANSION JOINTELECTELECTRICALCPEDGE OF PAVEMENTEQEQUALEXEXISTINGEXISTEXISTINGFDFRENCH DRAINFEFINISHED FLOORFEFINISHED FLOORFEFINISHED FLOORFEFINISHED SURFACEFIGFOOTINGFUTFUTURESBGRADE BREAKSPHGALLONS PER HOURSPMGALLONS PER MINUTESRGRATEHPHIGH POINTDINSIDE DIAMETER	٩DJ	ADJACENT
APANGLE POINTAPPROXAPPROXIMATEAPPROXAPPROXIMATEBLDGBUILDINGBLDGCATCH BASINCFCUBIC FOOTC/L, CLCENTERLINECLRCLEARCONCCONCRETECONCCONSTRUCTIONCONTCONTINUOUS, CONTINUECTRCENTERONDRAIN INLETDIADIAMETERDWGDRAWINGEAEACHEJ, EX JTEXPANSION JOINTELECTRICALEPEDGE OF PAVEMENTEQEQUALEXISTEXISTINGEXISTEXISTINGEDFRENCH DRAINEESFLARED END SECTIONFFFINISHED FLOORFFFINISHED FLOORFFFINISHED SURFACEFGFOOTINGCUTFUTURESBGRADE BREAKSPHGALLONS PER HOURSPMGALLONS PER MINUTESRGRATEHPHIGH POINTDINSIDE DIAMETER	ALT.	ALTERNATE
APPROXAPPROXIMATEBLDGBUILDINGBLDGCATCH BASINCFCUBIC FOOTC/L, CLCENTERLINECLRCLEARCONCCONCRETECONSTCONSTRUCTIONCONTCONTINUOUS, CONTINUECTRCENTEROIDRAIN INLETDIADIAMETERDWGDRAWINGEAEACHEJ, EX JTEXPANSION JOINTELECTELECTRICALEPEDGE OF PAVEMENTEQEQUALEXISTEXISTINGEDFRENCH DRAINEESFLARED END SECTIONFFFINISHED FLOORFFFINISHED FLOORFFFINISHED SURFACEFGFOOTINGCUTFUTURESBGRADE BREAKSPHGALLONS PER HOURSPHHIGH POINTDINSIDE DIAMETER	١P	ANGLE POINT
BLDGBUILDINGCBCATCH BASINCFCUBIC FOOTC/L, CLCENTERLINECDRCLEARCONCCONCRETECONSTCONSTRUCTIONCONTCONTINUOUS, CONTINUECTRCENTERDIDRAIN INLETDIADIAMETERDWGDRAWINGEAEACHEJ, EX JTEXPANSION JOINTELECTELECTRICALEPEDGE OF PAVEMENTEQEQUALEXEXISTINGEXISTEXISTINGEDFRENCH DRAINFEFLARED END SECTIONFFFINISHED FLOORFEFINISHED FLOORFEFINISHED FLOORFEFINISHED SURFACEFIGFOOTINGCUTFUTURESBGRADE BREAKSPHGALLONS PER MOURSPMGALLONS PER MOURSPMGALLONS PER MINUTESPMIGH POINTDINSIDE DIAMETER	APPROX	APPROXIMATE
2BCATCH BASIN2FCUBIC FOOT2/L, CLCENTERLINE2/RCLEAR20NCCONCRETE20NSTCONSTRUCTION20NTCONTINUOUS, CONTINUE20NTCONTINUOUS, CONTINUE20NTCONTINUOUS, CONTINUE20NTCONTINUOUS, CONTINUE20NTCONTINUOUS, CONTINUE20NTCONTINUOUS, CONTINUE20NTCONTINUOUS, CONTINUE20NTCENTER20NGDRAWING24EACH25, EX JTEXPANSION JOINT26ELECTRICAL27ELECTRICAL28EQUAL29EDGE OF PAVEMENT20EQUAL20EQUAL21EXISTING22EQUAL23EXISTING24EXISTING25FLARED END SECTION26FINISHED FLOOR27FINISHED FLOOR28FINISHED GRADE29FLOW LINE29FINISHED SURFACE20FINISHED SURFACE20GALLONS PER HOUR29GALLONS PER HOUR29GALLONS PER MINUTE29GALLONS PER MINUTE29GALLONS PER MINUTE29GRATE40HIGH POINT20INSIDE DIAMETER	BLDG	BUILDING
DFCUBIC FOOTC/L, CLCENTERLINECLRCLEARCONCCONCRETECONSTCONSTRUCTIONCONTCONTINUOUS, CONTINUECDNTCONTINUOUS, CONTINUECDRCENTERDIDRAIN INLETDIADIAMETERDWGDRAWINGEAEACHEJ, EX JTEXPANSION JOINTELECTELECTRICALEPEDGE OF PAVEMENTEQEQUALEXEXISTINGEXISTEXISTINGEDFRENCH DRAINFEFINISHED FLOORFFFINISHED FLOORFEFINISHED FLOORFEFINISHED GRADECLFLOW LINEFSFINISHED SURFACEFGFOOTINGFUTFUTUREGBGRADE BREAKGPHGALLONS PER HOURGRATEHIGH POINTDINSIDE DIAMETER	СВ	CATCH BASIN
Z/L, CLCENTERLINECLRCLEARCONCCONCRETECONSTCONSTRUCTIONCONTCONTINUOUS, CONTINUECDNTCONTINUOUS, CONTINUECDNTCONTINUOUS, CONTINUECDNTCONTINUOUS, CONTINUECDNTCONTINUOUS, CONTINUECDNTCONTINUOUS, CONTINUECDNTCONTRCONTCONTINUOUS, CONTINUECDNTCONTRCONTCONTINUOUS, CONTINUECDNTCONTRCONTCONTINUOUS, CONTINUECDNDRAWINGEAEACHEJ, EX JTEXPANSION JOINTELECTELECTRICALEPEDGE OF PAVEMENTEQEQUALEXEXISTINGEXISTEXISTINGEXISTEXISTINGEDEXISTINGEDFRENCH DRAINFEFLARED END SECTIONFFFINISHED FLOORFFFINISHED FLOORFFFINISHED FLOORFEFINISHED GRADEFLFLOW LINEFSFINISHED SURFACEFGFOOTINGFUTFUTUREGBGALLONS PER HOURGPHGALLONS PER MINUTEGRGRATEHPHIGH POINTDINSIDE DIAMETER	CF	CUBIC FOOT
CLRCLEARCONCCONCRETECONSTCONSTRUCTIONCONTCONTINUOUS, CONTINUECONTCONTINUOUS, CONTINUECTRCENTERDIDRAIN INLETDIADIAMETERDWGDRAWINGEAEACHEJ, EX JTEXPANSION JOINTELECTELECTRICALEPEDGE OF PAVEMENTEQEQUALEXEXISTINGEXISTEXISTINGEDEXISTINGEDFRENCH DRAINESFLARED END SECTIONFEFINISHED FLOORFEFINISHED FLOORFEFINISHED FLOORFEFINISHED SURFACEFIGFOOTINGFUTFUTURESBGRADE BREAKSPHGALLONS PER MINUTESRGRATEHPHIGH POINTDINSIDE DIAMETER	C/L,CL	CENTERLINE
CONCCONCRETECONSTCONSTRUCTIONCONTCONTINUOUS, CONTINUECONTCONTINUOUS, CONTINUECTRCENTERDIDRAIN INLETDIADIAMETERDWGDRAWINGEAEACHEJ, EX JTEXPANSION JOINTELECTELECTRICALEPEDGE OF PAVEMENTEQEQUALEXEXISTINGEXISTEXISTINGEDFRENCH DRAINESFLARED END SECTIONFEFINISHED FLOORFEFINISHED FLOORFEFINISHED FLOORFEFINISHED SURFACEFGFOOTINGFUTFUTURESBGRADE BREAKSPHGALLONS PER MINUTESRGRATEHPHIGH POINTDINSIDE DIAMETER	CLR	CLEAR
CONSTCONSTRUCTIONCONTCONTINUOUS, CONTINUECTRCENTERDIDRAIN INLETDIADIAMETERDWGDRAWINGEAEACHEJ, EX JTEXPANSION JOINTELECTELECTRICALEPEDGE OF PAVEMENTEQEQUALEXEXISTINGEXISTEXISTINGEDFRENCH DRAINESFLARED END SECTIONFEFINISHED FLOORFEFINISHED FLOORFEFINISHED FLOORFEFINISHED SURFACEFGFOOTINGFUTFUTURESBGRADE BREAKSPHGALLONS PER MINUTESRGRATEHPHIGH POINTDINSIDE DIAMETER	CONC	CONCRETE
CONTCONTINUOUS, CONTINUECTRCENTERCIRDRAIN INLETDIADIAMETERDWGDRAWINGEAEACHEJ, EX JTEXPANSION JOINTELECTELECTRICALEPEDGE OF PAVEMENTEQEQUALEXEXISTINGEXISTEXISTINGEDFRENCH DRAINESFLARED END SECTIONFFFINISHED FLOORFEFINISHED FLOORFEFINISHED GRADEFLFLOW LINEFSFINISHED SURFACEFGFOOTINGFUTFUTUREGBGRADE BREAKSPHGALLONS PER HOURGRATEHIGH POINTDINSIDE DIAMETER	CONST	CONSTRUCTION
CTRCENTERDIDRAIN INLETDIADIAMETERDIADIAMETERDWGDRAWINGEAEACHEJ, EX JTEXPANSION JOINTELECTELECTRICALEPEDGE OF PAVEMENTEQEQUALEXEXISTINGEXISTEXISTINGEDEXISTINGEDEXISTINGEDFRENCH DRAINESFLARED END SECTIONFFFINISHED FLOORFEFINISHED FLOORFEFINISHED FLOORFEFINISHED GRADEFLFLOW LINEFSFINISHED SURFACEFTGFOOTINGFUTFUTUREGBGRADE BREAKSPHGALLONS PER HOURGPMGALLONS PER MINUTEGRATEHIGH POINTDINSIDE DIAMETER	CONT	CONTINUOUS, CONTINUE
DIADRAIN INLETDIADIAMETERDWGDRAWINGEAEACHEJ, EX JTEXPANSION JOINTELECTELECTRICALEPEDGE OF PAVEMENTEQEQUALEXEXISTINGEXISTEXISTINGEDFRENCH DRAINESFLARED END SECTIONFEFINISHED FLOORFEFINISHED FLOORFEFINISHED GRADEELFLOW LINEFSFOOTINGFUTFUTUREBBGRADE BREAKSPHGALLONS PER HOURGRATEHIGH POINTDINSIDE DIAMETER	CTR	CENTER
DIADIAMETERDWGDRAWINGEACHEACHEJ, EX JTEXPANSION JOINTELECTELECTRICALEPEDGE OF PAVEMENTEQEQUALEXEXISTINGEXISTEXISTINGEXISTEXISTINGEDFRENCH DRAINFEFLARED END SECTIONFFFINISHED FLOORFEFINISHED FLOORFEFINISHED FLOORFEFINISHED GRADECLFLOW LINEFSFINISHED SURFACEFGFOOTINGFUTFUTUREGBGRADE BREAKGPHGALLONS PER HOURGRAME BREAKGPHHIGH POINTDINSIDE DIAMETER	וכ	DRAIN INLET
DWGDRAWINGEAEACHEJ, EX JTEXPANSION JOINTELECTELECTRICALEPEDGE OF PAVEMENTEQEQUALEXEXISTINGEXISTEXISTINGEDGEFXISTINGEDEXISTINGEDFRENCH DRAINESFLARED END SECTIONFFFINISHED FLOORFEFINISHED FLOORFEFINISHED FLOORFEFINISHED GRADEFLFLOW LINEFSFINISHED SURFACEFGFOOTINGFUTFUTUREGBGRADE BREAKGPHGALLONS PER HOURGRATEHIGH POINTDINSIDE DIAMETER	AIC	DIAMETER
EAEACHEJ, EX JTEXPANSION JOINTELECTELECTRICALEPEDGE OF PAVEMENTEQEQUALEXEXISTINGEXISTEXISTINGEDEXISTINGEDFRENCH DRAINESFLARED END SECTIONFFFINISHED FLOORFEFINISHED FLOORFEFINISHED FLOOR ELEVATIONFGFINISHED GRADEFLFLOW LINEFSFINISHED SURFACEFTGFOOTINGFUTFUTUREGBGRADE BREAKGPHGALLONS PER MINUTEGRGRATEHPHIGH POINTDINSIDE DIAMETER	DWG	DRAWING
EJ, EX JTEXPANSION JOINTELECTELECTRICALEPEDGE OF PAVEMENTEQEQUALEXEXISTINGEXISTEXISTINGEXISTEXISTINGEDEXISTINGEDFRENCH DRAINFEFLARED END SECTIONFFFINISHED FLOORFEFINISHED FLOOR ELEVATIONFGFINISHED GRADEFLFLOW LINEFSFINISHED SURFACEFGFOOTINGFUTFUTUREGBGRADE BREAKGPHGALLONS PER HOURGRATEHIGH POINTDINSIDE DIAMETER	EA	EACH
ELECTELECTRICALEPEDGE OF PAVEMENTEQEQUALEXEXISTINGEXISTEXISTINGEXISTEXISTINGE)EXISTINGEDFRENCH DRAINESFLARED END SECTIONFFFINISHED FLOORFEFINISHED FLOOR ELEVATIONFGFINISHED GRADEFLFLOW LINEFSFINISHED SURFACEFIGFOOTINGFUTFUTUREGBGRADE BREAKGPHGALLONS PER MINUTEGRGRATEHPHIGH POINTDINSIDE DIAMETER	EJ, EX JT	EXPANSION JOINT
EPEDGE OF PAVEMENTEQEQUALEXEXISTINGEXISTEXISTINGEXISTEXISTINGE)EXISTINGEDFRENCH DRAINESFLARED END SECTIONFFFINISHED FLOORFFEFINISHED FLOOR ELEVATIONGFINISHED GRADEFLFLOW LINESFINISHED SURFACEFIGFOOTINGFUTFUTUREGBGRADE BREAKGPHGALLONS PER HOURGRATEHIGH POINTDINSIDE DIAMETER	ELECT	ELECTRICAL
EQEQUALEXEXISTINGEXISTEXISTINGEXISTEXISTINGE)EXISTINGFDFRENCH DRAINFESFLARED END SECTIONFFFINISHED FLOORFEFINISHED FLOOR ELEVATIONFGFINISHED GRADEFLFLOW LINEFSFINISHED SURFACEFGFOOTINGFUTFUTURESBGRADE BREAKSPHGALLONS PER HOURSPMGALLONS PER MINUTESRGRATEHPHIGH POINTDINSIDE DIAMETER	ΕP	EDGE OF PAVEMENT
EXEXISTINGEXISTEXISTINGE)EXISTINGE)EXISTINGEDFRENCH DRAINESFLARED END SECTIONFFFINISHED FLOORFEFINISHED FLOOR ELEVATIONGFINISHED GRADEFLFLOW LINESSFINISHED SURFACEFTGFOOTINGGUTFUTURESBGRADE BREAKSPHGALLONS PER HOURSPMGALLONS PER MINUTESRGRATEHPHIGH POINTDINSIDE DIAMETER	EQ	EQUAL
EXISTEXISTINGE)EXISTINGE)FRENCH DRAINFDFRENCH DRAINFESFLARED END SECTIONFFFINISHED FLOORFEFINISHED FLOOR ELEVATIONFGFINISHED GRADEFLFLOW LINEFSFINISHED SURFACEFIGFOOTINGFUTUREGBGRADE BREAKGPHGALLONS PER HOURGRATEHPHIGH POINTDINSIDE DIAMETER	ΞX	EXISTING
E)EXISTINGFDFRENCH DRAINFDFRENCH DRAINFESFLARED END SECTIONFFFINISHED FLOORFEFINISHED FLOOR ELEVATIONFGFINISHED GRADEFLFLOW LINEFSFINISHED SURFACEFTGFOOTINGFUTFUTUREFBGRADE BREAKFPHGALLONS PER HOURFPMGALLONS PER MINUTEFRGRATEHPHIGH POINTDINSIDE DIAMETER	EXIST	EXISTING
DFRENCH DRAINFESFLARED END SECTIONFFFINISHED FLOORFEFINISHED FLOOR ELEVATIONGFINISHED GRADEFLFLOW LINESSFINISHED SURFACEFTGFOOTINGGUTFUTURESBGRADE BREAKSPHGALLONS PER HOURSPMGALLONS PER MINUTESRGRATEHPHIGH POINTDINSIDE DIAMETER	E)	EXISTING
FESFLARED END SECTIONFFFINISHED FLOORFEFINISHED FLOOR ELEVATIONFGFINISHED GRADEFLFLOW LINEFSFINISHED SURFACEFTGFOOTINGFUTFUTUREGBGRADE BREAKGPHGALLONS PER HOURGPMGALLONS PER MINUTEGRGRATEHPHIGH POINTDINSIDE DIAMETER	Ð	FRENCH DRAIN
FFFINISHED FLOORFEFINISHED FLOOR ELEVATIONFGFINISHED GRADEFLFLOW LINEFSFINISHED SURFACEFTGFOOTINGFUTFUTUREGBGRADE BREAKGPHGALLONS PER HOURGPMGALLONS PER MINUTEGRGRATEHPHIGH POINTDINSIDE DIAMETER	ES	FLARED END SECTION
FEFINISHED FLOOR ELEVATIONGFINISHED GRADEFLFLOW LINESFINISHED SURFACETGFOOTINGTUTFUTUREGBGRADE BREAKGPHGALLONS PER HOURGPMGALLONS PER MINUTEGRGRATEHPHIGH POINTDINSIDE DIAMETER	F	FINISHED FLOOR
FGFINISHED GRADEFLFLOW LINEFSFINISHED SURFACEFTGFOOTINGFUTFUTUREGBGRADE BREAKGPHGALLONS PER HOURGPMGALLONS PER MINUTEGRGRATEIPHIGH POINTDINSIDE DIAMETER	FE	FINISHED FLOOR ELEVATION
FLFLOW LINEFSFINISHED SURFACEFTGFOOTINGFUTFUTUREGBGRADE BREAKGPHGALLONS PER HOURGPMGALLONS PER MINUTEGRGRATEHPHIGH POINTDINSIDE DIAMETER	G	FINISHED GRADE
FSFINISHED SURFACEFTGFOOTINGFUTFUTUREGBGRADE BREAKGPHGALLONS PER HOURGPMGALLONS PER MINUTEGRGRATEIPHIGH POINTDINSIDE DIAMETER	۶L	FLOW LINE
FTGFOOTINGFUTFUTUREGBGRADE BREAKGPHGALLONS PER HOURGPMGALLONS PER MINUTEGRGRATEHPHIGH POINTDINSIDE DIAMETER	S	FINISHED SURFACE
FUTFUTUREGBGRADE BREAKGPHGALLONS PER HOURGPMGALLONS PER MINUTEGRGRATEIPHIGH POINTDINSIDE DIAMETER	TG	FOOTING
GBGRADE BREAKGPHGALLONS PER HOURGPMGALLONS PER MINUTEGRGRATEIPHIGH POINTDINSIDE DIAMETER	FUT	FUTURE
GPHGALLONS PER HOURGPMGALLONS PER MINUTEGRGRATEIPHIGH POINTDINSIDE DIAMETER	ЭB	GRADE BREAK
GPMGALLONS PER MINUTEGRGRATEIPHIGH POINTDINSIDE DIAMETER	GPH	GALLONS PER HOUR
GRATE IP HIGH POINT D INSIDE DIAMETER	GPM	GALLONS PER MINUTE
IP HIGH POINT   D INSIDE DIAMETER	GR	GRATE
D INSIDE DIAMETER	ΙP	HIGH POINT
	D	INSIDE DIAMETER

IE	INVERT ELEVATION	REC
INT	INTERSECTION	REF
INV	INVERT	REM
L	LENGTH	REQ, RI
LH	LEFT HAND	REV
LP	LOW POINT	RH
LT	LEFT	ROW
MAT'L	MATERIAL	RT
MAX	MAXIMUM	S
MED	MEDIUM	SCH
MFR	MANUFACTURE(R)	SD
MIN	MINIMUM	SE
MISC	MISCELLANEOUS	SG
ML	MAINLINE	SHT
(N)	NEW	SIM
N/A	NOT APPLICABLE	SL
NIC	NOT IN CONTRACT	SPEC
NO	NUMBER	SQ
NTS	NOT TO SCALE	SF
oc	ON CENTER	SS
OD	OUTSIDE DIAMETER	STD
ОН	OVERHEAD	SURF
OPP	OPPOSITE	SW
OPT	OPTIONAL	SWCL
PA, PLTR	PLANTER AREA	SYS
PC	POINT OF CURVE	твс
PERF	PERFORATED	тс
PERP	PERPENDICULAR	тѕ
PL	PROPERTY LINE	TS
РОВ	POINT OF BEGINNING	тw
POC	POINT OF CONNECTION	TVD
PRC	POINT OF REVERSE CURV⊾	
PROP	PROPOSED	VAR
PT	POINT, POINT OF TANGENCY	W
<sup>1</sup> / <sub>4</sub> PT	QUARTER POINT ON ARC	W/
∮РТ	HALF POINT ON ARC	W/O
- 3₽T	THREE-QUARTER POINT ON ARC	
PSI	POUNDS PER SQUARE INCH	
PUE	PUBLIC UTLITIES EASEMENT	
PVC	POLYVINYL CHLORIDE	
RAD	RADIUS	
REBAR	REINFORCING BAR	

# Standford Crossing Road Extension Stanford Crossing, Lathrop, CA

REMOVE REC'D REQUIRED REVISION(S), REVISED RIGHT HAND RIGHTOFWAY RIGHT SLOPE

RECOMMENDED OR RECOMMENDATION

SCHEDULE STORM DRAIN

REFERENCE

SOUTHEAST

SUB-GRADE SHEET

SIMILAR

SLOF rICATION(S

RE

SAND SEWER STA. JAN

SURFACE

SIDL CENTER

**YWEST** 

BACK CURB OP OF CU TOP OF S

ISI OF WALL

TYPICAL JNLESS OTHERWISE NOTED

VARIES WATER

WITH WITHOUT

## GENF

cape dra. ary to the drawings of the civil engineer and of comple other disc. s. Prior to start of Work, review all drawings, documents, eports associated with this project and coordinate the work of the landscape drawings with the ork of the other disciplines as necessary to ensure a fully plete and coordinated installation.

start of work, thoroughly review all Contract Documents and become thoroughly familiar with the requirements and the intent of these documents including all contract requirements. Prior to start of any work, obtain all necessary permits from

the City, State and all other agencies having jurisdiction over the work. Prior to start of construction and as necessary throughout the progress of the Work, contact the Underground Service Alert with minimum 48 hours notice, and have all underground utilities and facilities marked in the field and verify by pot holing, the types, locations, sizes and/or depth

of existing utilities within the work area. In the event existing utilities are discovered to be in conflict with the work required of the Contract Documents, immediately notify the Owner and the affected utility company in the most expeditious means available and later confirm in writing. Determine exact locations of all utilities and facilities and implement appropriate and effective measures to protect them.

Protect all existing monuments and other survey markers 5. on the project site. Record the location of all monuments and other survey markers prior to the start of work. All such monuments or markers disturbed or destroyed during construction shall be replaced by a licensed surveyor at the Contractor's expense.

If during the course of any excavation evidence of 6. archaeological resources including but not limited to artifacts and human remains are encountered, immediately stop all work and activities that may damage or destroy such resources and notify the Owner. Do not re-start affected work and activities until the Owner has provided direction to do so.

All work shall conform to applicable governing codes. At commencement of construction Owner and Contractor shall be responsible to consult with applicable agencies to determine if applicable codes, regulations, or governing ordinances have changed and determine if changes to the plans are required to comply with requirements. Changes to plans for updating due to these changes shall be solely

the responsibility of the Owner.

- All traffic controls shall be in conformance with Caltrans Manual of Traffic Controls and these Contract Documents. Verify all work described in the Drawings for dimension, 9. grade, extent, and compatibility with existing site conditions. Any discrepancies and unexpected conditions that affect or change the work described in the contract documents shall be brought to the Landscape Architect's attention immediately. Do not proceed with the work in the area of discrepancies until all such discrepancies are resolved. Proceeding with affected work prior to acceptable resolution will be at Contractor's own risk and may require the Contractor to remove and replace work and execute extra work at no additional cost to the Owner.
- 10. Omissions from the Drawings or Specifications or the misdescription of any work, which is manifestly necessary to carry out the intent of the Drawings and Specifications, or which is customarily performed, shall not relieve the Contractor from performing such omitted or described details of the work. Contractor shall perform such work as if fully and completely set forth and described in the drawings and specifications.
- Written dimensions shall take precedence over drawing 11. scale or proportion. Larger scale drawings shall take precedence over small scale drawings. 12. Removal and replacement limits of any existing feature shown on the Drawings are for general reference only.

Actual limits shall be as required by the new work and shall be verified in the field with Owner. 13. RECORD DRAWINGS: Maintain one set of Contract Documents on site for use in documenting current progress of work and all changes. Document progress and changes with red, indelible ink. Make documents available to Landscape Architect for review at all site visits and as requested. Draft all changes in CAD files copy and note changes to specifications on copies of the original specifications using indelible black or red ink as directed. Unless otherwise specified, these shall serve as the Record Documents that must be submitted prior to final payment. 14. The Owner may have other work within this project area being executed under separate contracts by other contractors ("others") concurrently with the execution of work covered by these documents. Contractor shall coordinate work of this contract with work of others as necessary to ensure the proper interface of this work with work of others and by such means, methods, and timing that the work of others is not impeded.

Landscape Inprovement Plans



## SHEET INDEX

- L1.1 COVER SHEET
- L2.1 PLANTING PLAN
- L2.2 PLANTING PLAN
- L2.3 PLANTING PLAN
- L3.1 IRRIGATION PLAN L3.2 - IRRIGATION PLAN
- L3.3 IRRIGATION PLAN
- L4.1 PLANTING DETAILS
- L5.1 IRRIGATION DETAILS
- L5.2 IRRIGATION DETAILS
- L6.1 WELO NOTES AND CALCULATIONS
- **L7.1 LANDSCAPE SPECIFICATIONS**
- L7.2 LANDSCAPE SPECIFICATIONS

# **PROJECT INFORMATION**

Project Name: Project Applicant: Project Address: Lathrop, CA 27,621 sf Total Landscape Area: Public Streetscape Project Type: Water Supply: Municipal Potable Owner Information: Saybrook Fund Advisors, LLC 303 Twin Dolphin Drive Redwood Shores, Ca 94065 (650) 632-4522 Contact: Jeffrey Wilson

Stanford Crossing Saybrook Funds Advisors, LLC



Sam Harned Landscape

Architecture PO Box 2275 Oakdale, CA 95361 2 0 9 - 3 8 0 - 7 3 7 6 www.harnedla.com

Prepared for

LLC

Saybrook Fund Advisors,





C:\Users\User\Dropbox\SHLA\Projects\2024\24-28-Stanford Crossing Road Extension\Tasks-CAD\ConDocs\24-28\_LSBase.dwg

<u>Muh cap - 44</u>/ 5 gal.

<u>120 - Jun buf</u> 1 gal.

Stanford Crossing

45+00 -

# Install me edging at DG —/ aga planters, typ.

657 sf

depth

A DOOD DOOD

Future landscape area, \_\_\_\_\_\_ not a part of this project

4

# PLANT SCHEDULE

 $\mathbb{N}$ 

481 sf - DG 3"min. depth

<u>24 - Cho tec</u> 5 gal.

3 - LAG PNK 15 gal.

<u>36 - Cot low</u> 1 gal.

**P**77

<u>9 - PIS KEI</u> 15 gal.

SYMBOL	CODE	BOTAN NAME	COMMON NAME	<u>QTY</u>	SIZE	<u>SPACING</u>	WUCOLS	DETAIL		
TREES										
	ACF 3L	Acr Jrum 'October Jry'	October Glory Red Maple	25	15 gal.	40`	Moderate	1/L4.1		
E y	GEI P	Geijera protora	Australian Willow	6	15 gal.	40`	Low	1/L4.1		
	L NK	Lagerstroemia indica 'Pink'	Crape Myrtle	3	15 gal.	15`	Low	1/L4.1		
Ċ	PIS KEI	Pistacia chinensis 'Keith Davey'	Keith Davey Chinese Pistache	28	15 gal.	40`	Low	1/L4.1	LÆ	<b>۹</b> ۲
د									To	tal
$(\cdot)$	Cal ljn	Callistemon viminalis 'Little John'	Little John Weeping Bottlebrush	83	5 gal.	4`	Low	2/L4.1		
M	Cho tec	Chondropetalum tectorum	Small Cape Rush	114	5 gal.	3`	Low	2/L4.1		
*	Die iri	Dietes iridioides	Fortnight Lily	160	5 gal.	3`	Low	2/L4.1	V	VE
$\bigotimes$	Muh cap	Muhlenbergia capillaris	Pink Muhly Grass	178	5 gal.	4`	Low	2/L4.1	 I h	av
$\widetilde{\bigoplus}$	Rha cla	Rhaphiolepis indica 'Clara'	Clara Indian Hawthorn	55	5 gal.	4`	Moderate	2/L4.1		tł
	Cot low	Cotoneaster dammeri 'Lowfast'	Lowfast Bearberry Cotoneaster	751	1 gal.	42"	Low	3/L4.1		0
	Hem crb	Hemerocallis x 'Cranberry Baby'	Cranberry Baby Daylily	43	1 gal.	24"	Moderate	3/L4.1	Sa	am
	Jun buf	Juniperus sabina 'Buffalo'	Buffalo Juniper	684	1 gal.	42"	Low	3/L4.1	UL UL	-A
	Tra asi	Trachelospermum asiaticum	Asiatic Jasmine	166	1 gal.	30"	Moderate	3/L4.1		
INERT GR	OUNDCOVF	R								
	DG	— Decomposed Granite, 3/8" minus	Tan/Gold color, match existing	4,312 sf	3"min. depth		None	4/L4.1		

andscape at of this pr	area, roject	46+00	Sam Harned     Sam Harned     Architecture     Po Box 2275     Ox 2005     Ox 2005     Ox 2005     Ox 2005     Ox 2005     Ox 2005     Ox 2005
	200000000	A, see no	
			Project:
<u>COLS</u> erate	DETAIL 1/L4.1	Cot low - 161 1 gal.	STANFORD CROSSING ROAD EXTENSION LATHROP, CA
	1/L4.1		
	1/L4.1		Revision: No. Desc. Date
	1/L4.1	LANDSCAPE AREA CALCULATIONS	
	2/L4.1	Total Landscape Area:31,933 sf.Irrigated planter:27,621 sfInert Groundcover (DG):4,312 sf	
	2/L4.1 2/L4 1	WELO COMPLIANCE STATEMENT	Date: 09/23/2024 Drawn: RSH
	2/L4.1	I have complied with the criteria of the water efficient landscape ordinance and applied	Checked: RSH Project No.: 24-28
erate	2/L4.1	them accordingly for the efficient use of water in the landscape design plans.	Scale: 1" = 20'-0"
	3/14.1	Referred Hand	(Sheet: Planting Plan
erate	3/L4.1	Sam Harned 24 Sept 2024	Sta. 43+00 -
	3/L4.1	NORTH	47+50
erate	3/L4.1	0' 10' 20' 40' scale: 1" = 20'-0"	
e	4/L4.1	Notes:   See Sheet L2.3 for Planting Notes.   Know what's below.     811 before you dig.	L2.1



C:\Users\User\Dropbox\SHLA\Projects\2024\24-28-Stanford Crossing Road Extension\Tasks-CAD\ConDocs\24-28\_LSBase.dwg



SYMBOL	CODE	BOTANICAL NAME	COMMON NAME	<u>QTY</u>	<u>SIZE</u>	<u>SPACING</u>	WUCOLS	DETAIL
TREES	ACE OGL	Acer rubrum 'October Glory'	October Glory Red Maple	25	15 gal.	40`	Moderate	1/L4.1
	GEI PAR	Geijera parviflora	Australian Willow	6	15 gal.	40`	Low	1/L4.1
$\left( \cdot \right)$	LAG PNK	Lagerstroemia indica 'Pink'	Crape Myrtle	3	15 gal.	15`	Low	1/L4.1
$(\cdot)$	PIS KEI	Pistacia chinensis 'Keith Davey'	Keith Davey Chinese Pistache	28	15 gal.	40`	Low	1/L4.1
SHRUBS								
$\overline{(\cdot)}$	Cal ljn	Callistemon viminalis 'Little John'	Little John Weeping Bottlebrush	83	5 gal.	4`	Low	2/L4.1
Min Will	Cho tec	Chondropetalum tectorum	Small Cape Rush	114	5 gal.	3`	Low	2/L4.1
*	Die iri	Dietes iridioides	Fortnight Lily	160	5 gal.	3`	Low	2/L4.1
$\dot{\bigotimes}$	Muh cap	Muhlenbergia capillaris	Pink Muhly Grass	178	5 gal.	4`	Low	2/L4.1
$\widetilde{\bigoplus}$	Rha cla	Rhaphiolepis indica 'Clara'	Clara Indian Hawthorn	55	5 gal.	4`	Moderate	2/L4.1
GROUND (	COVERS							
	Cot low	Cotoneaster dammeri 'Lowfast'	Lowfast Bearberry Cotoneaster	751	1 gal.	42"	Low	3/L4.1
	Hem crb	Hemerocallis x 'Cranberry Baby'	Cranberry Baby Daylily	43	1 gal.	24"	Moderate	3/L4.1
	Jun buf	Juniperus sabina 'Buffalo'	Buffalo Juniper	684	1 gal.	42"	Low	3/L4.1
	Tra asi	Trachelospermum asiaticum	Asiatic Jasmine	166	1 gal.	30"	Moderate	3/L4.1

1	3.	Р	de weed	ר prior to r	ing. Thorou،
		-	note germina.		eds that may
			ination has ta	ken place sp	ray the site wit
		(R	Up or equa	al) at the rate	specified by th

10 lbs./cu. yd. of mix Agricultural Gypsum
Fertilizer tablets (20-10-5) to be placed in all planting pits in the followin
quantities per plant container size:

ues per plai	n containei
1 gallon	1 tablet
5 gallon	3 tablets
15 gallon	9 tablets
24" box	9 tablets
36" box	15 tablets



L2.3



Stanford Crossing	Future landscape area, not a part of this project
	46+00

				_ /				,	V.
SYMBOL	MANUFACTURER/MODEL/DESCRIPTION	<u>ARC</u>	<u>PSI</u>	2	<u>M</u> 「	<u>IUS</u>	ETAIL		
	Hunter PCB 25 Install (1) pressure compensating drip bubbler 0.25 gpm threaded onto 1/2" IPS flexible PVC pipe. Locate over root ball on uphill side of tree. Install in conjunction with tree root bubbler.	360		0.2	3'		L5.1/د		
◄	Hunter RZWS-18-CV 25 18in. long RZWS with installed .25 gpm or .50 gpm bubbler options, Check Valve, 1/2in. swing joint for connection to 1/2in. pipe		15	0.2	3'		8/L5.1		CRITICAL AN
<u>SYMBOL</u>	MANUFACTURER/MODEL/DESCRIPTI						DETAIL		Generated:
	Hunter ICZ-101-40 Drip Control Zone Kit. Globe valve with filter s, per valve callout. Pressure Regulation: 40psi. 1. sh stainless steel screen.	5					7/L5.1		P.O.C. NUMBER: 01 Water Source Information Install meter, per civil er for product info, details, based on 55 psi downst
$\begin{array}{c} + & + & + & + & + \\ + & + & + & + & + &$	Area to Receive Drip Emitters Hunter HEB Point Source Drip Emitter thaded onto a PS flexible PV pipe, branch off PVC lateral zone as a uired that rive each plant (branches are not shold on n' a). Bubbler del and quantity per plant in be, a de on uphill of plant; evenly space and a root ball actions with no ple bubblers. Emitter Note 20 emitters (med to each 1 gc. 20 emitters (1 as 1 to each 5 gal. plant)						1/L5.2		less. FLOW AVAILABLE Water Meter Size: Flow Available PRESSURE AVAILABL Static Pressure at POC: Elevation Change: Service Line Size: Length of Service Line:
<u>SYMBOL</u>	TINUL VIRER/IL FL/DESCRIPTION						DETAIL		
•	Hunter IC Plastic ctric R NP readed In utlet, size per plans						6/L5.1		DESIGN ANALYSIS Maximum Station Flow: <u>Flow Available at POC:</u> Residual Flow Available
	ter HQ-33D e, yellow rubber locking cover, red brass and stan., with NPT inlet, 2-piece body.						4/L5.1		Critical Station: Design Pressure: Friction Loss:
M	Nibco T-113 Class 125 bronze gate valve, same size as mainline pipe meter at valve location.						3/L5.1		Fittings Loss: Elevation Loss: Loss through Valve: Pressure Reg. at Critica
Ŵ	Superior 3100 1" Normally Open Brass Master Valve						5/L5.1		Loss for Fittings: Loss for Main Line: Loss for POC to Valve E
Br	FebcoLF825Y 1-1/2" Reduced Pressure Backflow Preventer, lead free. Install with freeze bag and lockable cage. Conform to City Stds for installation.						2/L5.1		Loss for Backflow: Loss for Master Valve: Loss for Water Meter: Critical Station Pressure
С	Calsense CS3-8-S/CS3-LR-KIT Provide and connect to electrical supply. Pedestal mount, location to be approved in field by City.	١					1/L5.1		Pressure Available: Residual Pressure Avail
FS	Creative Sensor Technology FSI-T10-001 1" PVC flow sensor						5/L5.1		Symbol Item Description
м	Water Meter 1" Install meter, per civil engineer's plans. Refer to civil drawings for product info, details, and final location of POC. Design based on 55 psi downstream of the meter, verify and inform if less.								Mark Break betw
	Irrigation Lateral Line: PVC Schedule 40						2/L5.2		WELO COMPLIANCE
	Irrigation Mainline: PVC Schedule 40						2/L5.2		I have complied with the cr them accordingly for the
	Pipe Sleeve: PVC Class 200 SDR 21 Install dbl. 3" (min.) sleeves at each location on the plan. For pipes 2" and greater install sleeves at twice the diameter of the pipe.						3/L5.2		Pla
/F\	Valve Callout ———— Valve Number								Comme of
# # •	Valve Flow								Sam Harned CLA #4881
\	Valve Size								

	Y     Y <td< th=""></td<>
	Seal: Seab: Seal: Seal: Seab: Se
	Matchine A, see hext sheet
NALYSIS     2024-09-23 20:23     ation:     engineer's plans. Refer to civil drawings     s, and final location of POC. Design     stream of the meter, verify and inform if     1"     37.5 GPM     BLE     C:   55 PSI     5.00 ft     3"     ex   20 ft     53 PSI	STANFORD CROSSING ROAD EXTENSION LATHROP, CA
w:   9.5 GPM     2:   37.5 GPM     ble:   28 GPM     15   15 PSI     4.87 PSI   0.49 PSI     0 PSI   2.95 PSI     cal Station:   23.3 PSI     0.21 PSI   2.12 PSI     e Elevation:   0 PSI     12.3 PSI   12.3 PSI     :   0.74 PSI     0.65 PSI   53 PSI     ailable:   13.7 PSI	Revision: No. Desc. Date
ween drip areas on different circuits. <u>E STATEMENT</u> criteria of the water efficient landscape ordinance and applied he efficient use of water in the irrigation design plan. <u>Waww</u> 24 Sept 2024	North Project No.: 24-28 Scale: 1" = 20-0" Sheet: Irrigation Plan Sta. 43+00 - 47+50 L3.1









FACTURER/MODEL/DESCRIPTION	ARC	<u>PSI</u>	<u>GPM</u>	RADIUS	DETAIL
PCB 25 1) pressure compensating drip bubbler 0.25 gpm threaded 2" IPS flexible PVC pipe. Locate over root ball on uphill tree. Install in conjunction with tree root bubbler.	360	15	0.25	3'	8/L5.1
RZWS-18-CV 25 ng RZWS with installed .25 gpm or .50 gpm bubbler , Check Valve, 1/2in. swing joint for connection to 1/2in.	360	15	0.25	3'	8/L5.1
FACTURER/MODEL/DESCRIPTION					DETAIL
ICZ-101-40 ntrol Zone Kit. Globe valve with filter system, valve size re callout. Pressure Regulation: 40psi. 150 mesh stainless reen.					7/L5.1
Receive Drip Emitters					
Durce Drip Emitter threaded onto 1/2" IPS flexible PVC anch off PVC lateral in zone as required to serve each ranches are not shown on plans). Bubbler model and per plant shown below. Locate on uphill side of plant; space around root ball at locations with multiple bubblers. Notes:					1/L5.2
ters (1 assigned to each 1 gal. plant)					
ters (Tassigned to each 5 gai. plant)					
FACTURER/MODEL/DESCRIPTION					DETAIL
ICV-G Electric Remote-Control Valve, Globe Configuration, with readed Inlet/Outlet, size per plans					6/L5.1
HQ-33DLRC oupler valve, yellow rubber locking cover, red brass and s steel, with NPT inlet, 2-piece body.					4/L5.1
-113 25 bronze gate valve, same size as mainline pipe er at valve location.					3/L5.1
r 3100 1" y Open Brass Master Valve					5/L5.1
F825Y 1-1/2" d Pressure Backflow Preventer, lead free. Install with bag and lockable cage. Conform to City Stds for ion.					2/L5.1
se CS3-8-S/CS3-LR-KIT and connect to electrical supply. Pedestal mount, location oproved in field by City.					1/L5.1
e Sensor Technology FSI-T10-001 flow sensor					5/L5.1
Aeter 1" neter, per civil engineer's plans. Refer to civil drawings for info, details, and final location of POC. Design based on lownstream of the meter, verify and inform if less.					
n Lateral Line: PVC Schedule 40					2/L5.2
n Mainline: PVC Schedule 40					2/L5.2
eeve: PVC Class 200 SDR 21 bl. 3" (min.) sleeves at each location on the plan. For ' and greater install sleeves at twice the diameter of the					3/L5.2









Min	Avg/Min	Max/Min
0.07	9.71	15.57



		1.02 0.72			AUUE 0.07 Fc
					-
		PLA	N VIEW		
	т.т. <b>г</b>	Tum Tumere	T.11m Matte		Data Source Filonomo
- 22 <b>!</b> т. С		6976	53 5	1016 5	

Min	Avg/Min	Max/Min
0.07	9.71	15.57

# LIGHTING PLAN - PHOTOMETRIC ANALYSIS - LAYOUT VERIFICATION

( ALL VALUES SHOWN ARE MAINTAINED HORIZONTAL FOOTCANDLES AT FINISHED GRADE, U.O.N. )

