



Public Works Department

390 Towne Centre Dr. – Lathrop, CA 95330

Phone (209) 941-7430 – fax (209) 941-7449

www.ci.lathrop.ca.us

ADDENDUM NO. 2 – June 30, 2025

**Manthey Road Pavement Rehabilitation
CIP PS 24-06**

This addendum amends the Contract Drawings and Specifications for this project as follows:

1. Revise the quantity of bid item No. 8 for leveling course from 1,050 to 220 TON. See Bid Schedule table on Sheet 2 of this addendum No. 2

BID SCHEDULE

BID ITEM	DESCRIPTION	QUANT ITY	UNITS	UNIT PRICE	EXTENDED TOTAL
1	Mobilization / Bonds / Insurance	1	LS		
2	Traffic Control	1	LS		
3	Prepare and Implement Stormwater Pollution Prevention Plan (SWPPP)	1	LS		
4	Lower and Raise Valve Covers	1	EA		
5	Grind and Dispose Existing Asphalt	12,630	SY		
6	6" Digouts as Shown Per Plans	9,000	SF		
7	Place HMA @ 3" Depth / Single Lift	2,410	TON		
8	Place Leveling Course @ 2.4" Depth	220	TON		
9	Install GlasGrid	88,800	SF		
10	Shoulder Backing	520	TON		
11	Place HMA @ 3" Depth on Driveways	180	TON		
12	Construct New Drainage Swale per Plans	2,080	LF		
13	Thermoplastic Striping - Caltrans Standard Detail 22	1,750	LF		
14	Thermoplastic Striping -Caltrans Std. Pln. A20, Detail 27B	8,370	LF		
15	Thermoplastic Striping -Caltrans Std. Pln. A20, Detail 38	100	LF		
16	Thermoplastic Striping -8" Yellow Line Diagonal	110	LF		
17	Thermoplastic Striping -12" White Line	154	LF		
18	Thermoplastic Marking - STOP, AHEAD Legends	7	EA		
19	Signage as Shown per Plans	7	EA		
20	Thermoplastic Marking -Type I Arrow (24') (Thru)	2	EA		
21	Thermoplastic Marking -Type IV Arrow (Left or Right)	2	EA		
	TOTAL BID				\$

TOTAL BID : _____

TOTAL BID IN WORDS : _____

When submitting the bid for the project, the Contractor must acknowledge receipt of the addendum.

Recommended by:




Angel Abarca
Project Engineer

6/30/2025

Date

Approved by:



Brad Taylor, PE
City Engineer

6/30/2025

Date